


Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Location: 1410 Arch/Ref: 10/A110 Notes: PL3 Group: SP #1

Qty UOM Description Length Depth Height Site Hours Total Hours Unit Price Ext. Price

2 EA B2D2S1     32 24 36 1 2 384.98 769.96

Qty TotalDescription Unit Supply

7.11 PL132+Pbd34+PL132 [Door/Dwr Area] 2.45 17.42

10.67 PL132+Pbd34+PL020 [Sides] 1.45 15.47

5.33 PL132+Pbd34+PL020 [Bottom] 1.45 7.73

5.33 PL132+Pbd34+PL132 [Shelves] 2.45 13.06

7.11 Mel12+_+_ [Back] .70 4.98

3.11 BC58 [Kickboard] .85 2.64

4.44 BC58 [Rails] .85 3.77

1.83 PL132 [Exterior Edgebanding] 1.00 1.83

2.00 PL132 [Interior Edgebanding] 1.00 2.00

4.00 Pull35 [Pulls] 1.00 4.00

4.00 Blum110 [Hinges] 2.25 9.00

12.00 _ [Standards] .00 .00

4.00 ShelfPeg [Shelf Clips] .06 .24

2.00 Accuride3832 [Dwr Slides] 9.00 18.00

9.94 Mel12 [Drawer] .70 6.96

Shop Labor: Task Hours Rate Extended

Total Hours 5 62.39 311.94

C0100 Cutlist/G_Code 5 62.39 311.94

C0300 Cutting 5 100.00 500.00

Total Shop Cost 15 1,123.88

Material Cost: 107.10

Shop Supplies: 2.14

Shop Labor: 1,123.88

Sub Total: 1,233.12

Mark Up: 10.67% 131.57

Unit Price: 1,364.69
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Description Arch. Ref. Notes Group

1401 - Nurse Stn AE212 PL1-2 SP #1

1402 Exam 12/Ae213 PL1

1403 Exam 12/Ae213 PL1

1404 Exam 12/Ae213 PL1

1405 12/Ae213 PL1

1406 12/Ae213 PL1

1407 12/Ae213 PL1

1408 12/Ae213 PL1

1410 10/A110 PL3 SP #1

1411 10/A110 PL3 SP #1

1413 10/A110 PL3 SP #1

2000 11/111 PL1 SP #1

3000 11/112 PL1 SP #2

4000 11/112 PL1 SP #2

Detail 10/A102 Wdw Sills 10/A102

Detail 11/A111 RCP 11/A111
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Description Material Code UOM Price 1 Price 2 Price 3 Revision Date

Accuride Slide 100# Full Accuride3832 ST 9.00 9.00 8.50 6/18/2009

BC Sheating 5/8" BC58 SQ .85 .85 .82 12/6/2006

Birch 1/2" Stain Grade PC Birch12St SQ 1.65 1.55 1.45 12/16/2007

Birch 4/4 Lumber Birch44 BM 2.50 2.50 2.40 12/6/2006

Blum 110deg w/plate Blum110 EA 2.25 2.25 2.10 12/6/2006

Generic Veneer SpecialVeneer SQ 12.50 10.00 8.50 12/10/2006

Maple 4/4 Lumber Maple44 BM 3.80 3.60 3.40 3/11/2009

Maple 5/4 Lumber Maple54 EA 3.85 3.65 3.45 12/10/2006

Maple 6/4 Lumber Maple64 EA 3.90 3.70 3.60 12/10/2006

Maple 8/4 Lumber Maple84 EA 4.00 3.90 3.80 12/10/2006

Melamine 1/2" Mel12 SQ .70 .68 .65 12/6/2006

Metal Shelf Peg ShelfPeg EA .06 .06 .05 12/6/2006

Metal Standard KV87 LF 2.50 2.50 2.40 12/6/2006

Particle Board 11/16" Pbd34 SQ .45 .42 .40 12/6/2006

Particle Board 11/16" FR Pbd34FR SQ .95 .95 .90 12/6/2006

PL Backer Sheet .020 PL020 SQ .30 .28 .25 12/6/2006

Plastic Laminate 1/32" PL132 SQ 1.00 .90 .80 12/6/2006

Plastic Laminate GP PLGP SQ 1.10 1.00 .90 12/6/2006

Pull Generic 3.5" Pull35 EA 1.00 1.00 .85 12/6/2006

Shelf Bracket 12" KV187x12 EA 5.00 5.00 4.80 12/6/2006

SolidSurface 1/2" Group A SSM12A SQ 16.00 15.00 14.00 12/6/2006

Stain & Conversion Var StainConVar SQ 3.00 3.00 2.75 12/16/2008

Z-CLip Hangers ZClip LF 2.25 2.00 1.75 12/10/2006
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Site Hrs Hi
Shop Hrs
Med/Lo

Shop Hrs
Hi

Site Hrs
Med/LoDescription Item Code UOM Length Depth Height

ADA Sink Front Panel ADAPnl EA 36.00 24.00 36.00 2.25 2.00 1.50 1.25

Base Cabinet - 1 Door B1D1S1 EA 18.00 24.00 36.00 3.25 3.00 1.00 .75

Base Cabinet - 2 Door B2D0S1 EA 30.00 24.00 36.00 3.25 3.00 1.00 .75

Base Cabinet - 2 Door B2D2S1 EA 30.00 24.00 36.00 5.00 4.79 1.00 .75

Bulkhead BULKHEAD LF 96.00 .75 12.00 1.20 1.00 1.50 1.25

Paneling - Flush WDPNLFLUSH EA 48.00 2.00 96.00 5.00 4.00 5.00 4.00

Sill - Window SILL LF 96.00 6.00 1.00 .00 .00 .66 .50

Top - Support TOPSUPPORT EA 24.00 .75 36.00 .75 .66 .75 .66

Top w/ Backsplash TOPBS LF 96.00 24.00 6.00 2.25 2.10 1.75 1.50

Top w/o Backsplash TOPNOBS LF 96.00 24.00 1.50 1.75 1.60 1.25 1.00

Wall Cabinet - 1Door 1Sh W1S1 EA 18.00 12.00 24.00 2.00 1.95 1.25 1.10

Wall Cabinet - 2Door 1Sh W2S1 EA 30.00 12.00 24.00 2.25 2.10 1.25 1.10

Wall Cabinet - 2Door 2Sh W2S2 EA 30.00 12.00 30.00 2.25 2.10 1.25 1.10
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Site Foreman Site Journeyman

% RegularDetroit, Michigan Regular Half Time DoubleHalf Time Double

Gross Pay
Base Pay 29.00 43.50 58.00 27.49 41.24 54.98

Vacation 11.00% 3.19 4.78 6.38 3.02 4.54 6.05

Sub Total 32.19 48.28 64.38 30.51 45.78 61.03

Benefits
Annuity Fund 11.40% 3.31 4.96 6.61 3.13 4.70 6.27

Apprentice Reimbursement
Fd

.15 .15 .15 .15 .15 .15

Apprenticeship .19 .19 .19 .19 .19 .19

Guaranty Fund .10 .10 .10 .10 .10 .10

IAF .10 .10 .10 .10 .10 .10

Insurance 6.40 6.40 6.40 6.40 6.40 6.40
Labor/Mgmt Prod. &

Training
.09 .09 .09 .09 .09 .09

Pension 16.55% 4.80 7.20 9.60 4.55 6.83 9.10

Special Assessment Bldg .10 .10 .10 .10 .10 .10

Special Assessment Fund .20 .20 .20 .20 .20 .20

Supplemental Insurance .40 .40 .40 .40 .40 .40

UBC Fund .05 .05 .05 .05 .05 .05

Sub Total 15.89 19.94 23.99 15.46 19.31 23.15

Taxes
Fica 7.65% 2.22 3.33 4.44 2.10 3.15 4.21

Futa 0.80% .23 .35 .46 .22 .33 .44

Liability Insurance 1.75% .51 .76 1.02 .48 .72 .96

Unemployment 10.30% 2.99 4.48 5.97 2.83 4.25 5.66

Workers Compensation 12.50% 3.62 5.44 7.25 3.44 5.16 6.87

Sub Total 9.57 14.36 19.14 9.07 13.61 18.14

Grand Total 57.65 82.58 107.51 55.04 78.70 102.32

# of Men Rate Total

Foreman 1 57.66 57.66
Journeyman 6 55.04 330.24

7 387.90 Blended Rate 55.41
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Qty UOM Material Code Unit Price Total Price Qty Savings Unit Total

Standard Items

40.00 ST Accuride3832 9.00 360.00

483.00 SQ BC58 .85 410.55

.00 SQ Birch12St 1.65 .00

.00 BM Birch44 2.50 .00

316.00 EA Blum110 2.25 711.00

.00 EA KV187x12 5.00 .00

.00 LF KV87 2.50 .00

5.00 BM Maple44 3.80 19.00

.00 EA Maple54 3.85 .00

.00 EA Maple64 3.90 .00

.00 EA Maple84 4.00 .00

862.00 SQ Mel12 .70 603.40

2,846.00 SQ Pbd34 .45 1,280.70

56.00 SQ Pbd34FR .95 53.20

1,850.00 SQ PL020 .30 555.00

3,681.00 SQ PL132 1.00 3,681.00

542.00 SQ PLGP 1.10 596.20

198.00 EA Pull35 1.00 198.00

528.00 EA ShelfPeg .06 31.68

79.00 SQ SpecialVeneer 12.50 987.50

.00 SQ SSM12A 16.00 .00

84.00 SQ StainConVar 3.00 252.00

44.00 LF ZClip 2.25 99.00

Sub total $: 9,838.23

Special Items

10.00 EA DMGrooomets 5.75 57.50

20.00 EA Dmgroooomet 5.75 115.00

22.00 EA Grommets 3.75 82.50

200.00 SQ Pbd34 .45 90.00

8,854.66 SQ Pbd34FR .95 8,411.93

9,454.66 SQ PL020 .30 2,836.40

440.00 SQ PL132 1.00 440.00

9,454.66 SQ PLGP 1.10 10,400.13

10.00 LF SS Uchannel 15.00 150.00

100.00 LF SS120 Crown 8.50 850.00

Sub total $: 23,433.46
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Qty Unit Price Total PriceUOM Material Code Material Description

IEQ4.1 Low-E Adhesive
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

IEQ4.4 Low-E Composite Wood
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

MR4.1 Recycled 10%
0 EA Maple84 Maple 8/4 Lumber 4.00 .00

4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

MR4.2 Recycled 20%
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

MR5.1 Regional 20%
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

MR6.0 Regional 10%
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

MR7.0 Certified Wood
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

FSC Wood
0 EA Maple84 Maple 8/4 Lumber 4.00 .00

4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

7/12/2009 11:42:19 PM Leed Credit Report Page 1 of 2
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Prime Estimating
Project Name: Mock Hospital Location: Mock City, USA
Project Number: 2009-46
Bid Due: April/6/2009 @ 2:00 PM
Client / Architect: Architect Group A.W.I.: Premium
Contact: Tom Phone: (555) 555-5555 Price Level: Level 1

Qty Unit Price Total PriceUOM Material Code Material Description

Reuseable/Recycled material
3046 SQ Pbd34 Particle Board 11/16" .45 1,370.70

8911 SQ Pbd34FR Particle Board 11/16" FR .95 8,465.45

4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 24,953.85

Rapid renewable material
4121 SQ PL132 Plastic Laminate 1/32" 1.00 4,121.00

9997 SQ PLGP Plastic Laminate GP 1.10 10,996.70

Sub total $: 15,117.70

Grand Total $: 161,013.15

7/12/2009 11:42:19 PM Leed Credit Report Page 2 of 2
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Index of Locations and notes:

Location Notes Arch Ref Group Name Date Shipped Date Installed
1401 - Nurse Stn PL1-2 AE212 SP #1
1402 Exam PL1 12/Ae213
1403 Exam PL1 12/Ae213
1404 Exam PL1 12/Ae213
1405 PL1 12/Ae213
1407 PL1 12/Ae213
1406 PL1 12/Ae213
1408 PL1 12/Ae213
1410 PL3 10/A110 SP #1
1411 PL3 10/A110 SP #1
1413 PL3 10/A110 SP #1
Detail 10/A102 Wdw Sills 10/A102
Detail 11/A111 RCP 11/A111
2000 PL1 11/111 SP #1
3000 PL1 11/112 SP #2
4000 PL1 11/112 SP #2
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Takeoff by Locations

Location Notes Arch Ref Group NamQty UOM Item Code Section Length
1401 - Nurse Stn PL1-2 AE212 SP #1 12 EA TOPSUPPORT 24
1401 - Nurse Stn PL1-2 AE212 SP #1 3 EA B2D2S1 36
1401 - Nurse Stn PL1-2 AE212 SP #1 5 EA B1D1S1 18
1401 - Nurse Stn PL1-2 AE212 SP #1 11 EA Grommets 1
1401 - Nurse Stn PL1-2 AE212 SP #1 7 LF TOPNOBS 96
1401 - Nurse Stn PL1-2 AE212 SP #1 79 M NStnCtr 3/AI501 96
1402 Exam PL1 12/Ae213 5 EA B1D1S1 18
1402 Exam PL1 12/Ae213 11 EA Grommets 1
1402 Exam PL1 12/Ae213 3 EA B2D2S1 36
1402 Exam PL1 12/Ae213 12 EA TOPSUPPORT 24
1402 Exam PL1 12/Ae213 79 LF NStnCtr 3/AI501 96
1402 Exam PL1 12/Ae213 4.5 LF TOPBS 54
1402 Exam PL1 12/Ae213 7 LF TOPNOBS 96
1402 Exam PL1 12/Ae213 1 EA W2S1 36
1402 Exam PL1 12/Ae213 1 EA W1S1 18
1402 Exam PL1 12/Ae213 1 EA ADAPnl 30
1403 Exam PL1 12/Ae213 1 EA W2S1 36
1403 Exam PL1 12/Ae213 1 EA ADAPnl 30
1403 Exam PL1 12/Ae213 1 EA W1S1 18
1403 Exam PL1 12/Ae213 4.5 LF TOPBS 54
1404 Exam PL1 12/Ae213 4.5 LF TOPBS 54
1404 Exam PL1 12/Ae213 1 EA ADAPnl 30
1404 Exam PL1 12/Ae213 1 EA W1S1 18
1404 Exam PL1 12/Ae213 1 EA W2S1 36
1405 PL1 12/Ae213 1 EA W2S1 36
1405 PL1 12/Ae213 4.5 LF TOPBS 54
1405 PL1 12/Ae213 1 EA ADAPnl 30
1405 PL1 12/Ae213 1 EA W1S1 18
1407 PL1 12/Ae213 21 EA W1S1 18
1407 PL1 12/Ae213 1 EA W2S1 36
1407 PL1 12/Ae213 4.5 LF TOPBS 54
1406 PL1 12/Ae213 1 EA ADAPnl 30
1406 PL1 12/Ae213 1 EA W1S1 18
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1406 PL1 12/Ae213 10 LF SpecialCtr 120
1406 PL1 12/Ae213 1 EA W2S1 36
1406 PL1 12/Ae213 4.5 LF TOPBS 54
1408 PL1 12/Ae213 1 EA W2S1 36
1408 PL1 12/Ae213 1 EA W1S1 18
1408 PL1 12/Ae213 4.5 LF TOPBS 54
1408 PL1 12/Ae213 1 EA ADAPnl 30
1408 PL1 12/Ae213 1 EA W1S1 18
1408 PL1 12/Ae213 1 EA W2S1 36
1410 PL3 10/A110 SP #1 3 EA W2S2 12/A112 32
1410 PL3 10/A110 SP #1 8 LF TOPBS 96
1410 PL3 10/A110 SP #1 2 EA B2D2S1 32
1410 PL3 10/A110 SP #1 1 EA B2D0S1 32
1410 PL3 10/A110 SP #1 3 EA W2S2 32
1410 PL3 10/A110 SP #1 1 EA SpecialCtr 10/A110 120
1411 PL3 10/A110 SP #1 3 EA W2S2 12/A112 32
1411 PL3 10/A110 SP #1 1 EA SpecialCtr 10/A110 120
1411 PL3 10/A110 SP #1 3 EA W2S2 32
1411 PL3 10/A110 SP #1 1 EA B2D0S1 32
1411 PL3 10/A110 SP #1 8 LF TOPBS 96
1411 PL3 10/A110 SP #1 2 EA B2D2S1 32
1413 PL3 10/A110 SP #1 1 EA SpecialCtr 10/A110 120
1413 PL3 10/A110 SP #1 3 EA W2S2 12/A112 32
1413 PL3 10/A110 SP #1 8 LF TOPBS 96
1413 PL3 10/A110 SP #1 2 EA B2D2S1 32
1413 PL3 10/A110 SP #1 1 EA B2D0S1 32
Detail 10/A102 Wdw Sills 10/A102 10 LF SILL 96
Detail 11/A111 RCP 11/A111 10 LF BULKHEAD 96
2000 PL1 11/111 SP #1 1 EA SpecCtr10 13/111 120
2000 PL1 11/111 SP #1 100 LF CRwn111 14/111 120
2000 PL1 11/111 SP #1 8 LF TOPBS 96
2000 PL1 11/111 SP #1 3 EA W2S2 12/111 32
2000 PL1 11/111 SP #1 3 EA B2D2S1 30
3000 PL1 11/112 SP #2 9 SQ W2S2 36
3000 PL1 11/112 SP #2 1 EA WDPNLFLUSH 48
3000 PL1 11/112 SP #2 4 LF WDPNLFLUSH 48
3000 PL1 11/112 SP #2 1 EA TOPBS 75
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3000 PL1 11/112 SP #2 1 EA WDPNLFLUSH 36
3000 PL1 11/112 SP #2 3 EA W2S2 32
3000 PL1 11/112 SP #2 16 LF TOPBS 96
3000 PL1 11/112 SP #2 1 EA W2S2 36
3000 PL1 11/112 SP #2 8 LF W2S2 32
3000 PL1 11/112 SP #2 6.25 LF TOPBS 75
3000 PL1 11/112 SP #2 8 LF TOPBS 96
3000 PL1 11/112 SP #2 1 EA SpecCtrr1 12/122 120
4000 PL1 11/112 SP #2 8 LF TOPBS 96
4000 PL1 11/112 SP #2 6.25 LF TOPBS 75
4000 PL1 11/112 SP #2 3 EA W2S2 32
4000 PL1 11/112 SP #2 1 EA SpecCtrr1 12/122 120
4000 PL1 11/112 SP #2 16 LF TOPBS 96
4000 PL1 11/112 SP #2 9 SQ W2S2 36
4000 PL1 11/112 SP #2 8 LF W2S2 32
4000 PL1 11/112 SP #2 1 EA TOPBS 75
4000 PL1 11/112 SP #2 1 EA W2S2 36
Grand Totals
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Depth Height Unit Price Ext Price Site Hours Total Site HShop LaboTotal ShopFinish Lab Total Finis Finish Mat Total Finis Material Cos
0.75 30 53.42 $641.04 0.75 9 0.75 9 $0.00

30 30 458.14 $1,374.42 1 3 4.8 14.4 $0.00
30 30 215.28 $1,076.40 1 5 5.58 27.9 $0.00

1 1 4.21 $46.28 0.15 1.65 0 0 0 0 0 0 $41.25
24 1.5 20.23 $141.61 0.16 1.12 0.22 1.54 $2.00
36 42 139.61 $11,029.19 1 79 13.12 1036.48 0 0 0 0 $15,227.25
30 30 215.28 $1,076.40 1 5 5.58 27.9 $0.00

1 1 4.21 $46.28 0.15 1.65 0 0 0 0 0 0 $41.25
30 30 458.14 $1,374.42 1 3 4.8 14.4 $0.00

0.75 30 53.42 $641.04 0.75 9 0.75 9 $0.00
36 42 42.55 $3,361.45 1 79 4 316 0 0 0 0 $4,641.25
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 1.5 20.23 $141.61 0.16 1.12 0.22 1.54 $0.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
12 24 51.54 $1,082.34 1.25 26.25 2.15 45.15 $0.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
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30 42 125.11 $1,251.10 1 10 0.5 5 0.6 6 1.5 15 $280.00
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
12 30 222.68 $222.68 1.25 1.25 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15 $0.00
24 6 40.32 $181.44 0.39 1.76 0.5 2.25 $4.50
24 36 189.01 $189.01 1.5 1.5 2.25 2.25 $0.00
12 24 51.54 $51.54 1.25 1.25 2.15 2.15
12 30 222.68 $222.68 1.25 1.25 2.25 2.25
12 32 217.92 $653.76 1.25 3.75 2.25 6.75 $0.00
25 6 27.46 $219.68 0.22 1.76 0.28 2.24 $8.33
24 36 384.98 $769.96 1 2 4 8 $0.00
24 36 295.82 $295.82 1 1 3.25 3.25 $0.00
12 32 217.92 $653.76 1.25 3.75 2.25 6.75 $0.00
30 42 1251.063 $1,251.06 10 10 5 5 6 6 15 15 $280.00
12 32 217.92 $653.76 1.25 3.75 2.25 6.75 $0.00
30 42 1251.063 $1,251.06 10 10 5 5 6 6 15 15 $280.00
12 32 217.92 $653.76 1.25 3.75 2.25 6.75 $0.00
24 36 295.82 $295.82 1 1 3.25 3.25 $0.00
25 6 27.46 $219.68 0.22 1.76 0.28 2.24 $8.33
24 36 384.98 $769.96 1 2 4 8 $0.00
30 42 1251.063 $1,251.06 10 10 5 5 6 6 15 15 $280.00
12 32 217.92 $653.76 1.25 3.75 2.25 6.75 $0.00
25 6 27.46 $219.68 0.22 1.76 0.28 2.24 $8.33
24 36 384.98 $769.96 1 2 4 8 $0.00
24 36 295.82 $295.82 1 1 3.25 3.25 $0.00

6 1 7.04 $70.40 0.08 0.8 0.08 0.8 $0.33
0.75 12 13.57 $135.70 0.19 1.9 0.15 1.5 $0.50

30 42 2878.4 $2,878.40 10 10 32.5 32.5 0 0 0 0 $577.50
1 6 21.99 $2,199.00 0.15 15 0.05 5 0.12 12 0.4 40 $850.00

24 6 25.9 $207.20 0.22 1.76 0.28 2.24 $47.04
12 36 236.27 $708.81 1.25 3.75 2.25 6.75 $215.04
24 36 396.21 $1,188.63 1 3 4 12 $325.38
12 36 27.2 $244.80 0.14 1.26 0.25 2.25 $76.59

2 96 960.39 $960.39 5 5 5 5 $550.13
2 96 240.1 $960.40 1.25 5 1.25 5 $550.12

24 6 203.11 $203.11 1.75 1.75 2.25 2.25 $47.08
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2 60 633.53 $633.53 5 5 5 5 $271.94
15 30 241.26 $723.78 1.25 3.75 2.25 6.75 $228.30
24 6 25.9 $414.40 0.22 3.52 0.28 4.48 $94.08
12 36 244.76 $244.76 1.25 1.25 2.25 2.25 $76.63
15 30 90.47 $723.76 0.47 3.76 0.84 6.72 $228.32
24 6 32.5 $203.13 0.28 1.75 0.36 2.25 $47.06
24 6 25.9 $207.20 0.22 1.76 0.28 2.24 $47.04
30 42 2974.98 $2,974.98 10 10 34.5 34.5 0 0 0 0 $467.50
24 6 25.9 $207.20 0.22 1.76 0.28 2.24 $47.04
24 6 32.5 $203.13 0.28 1.75 0.36 2.25 $47.06
15 30 241.26 $723.78 1.25 3.75 2.25 6.75 $228.30
30 42 2974.98 $2,974.98 10 10 34.5 34.5 0 0 0 0 $467.50
24 6 25.9 $414.40 0.22 3.52 0.28 4.48 $94.08
12 36 27.2 $244.80 0.14 1.26 0.25 2.25 $76.59
15 30 90.47 $723.76 0.47 3.76 0.84 6.72 $228.32
24 6 203.11 $203.11 1.75 1.75 2.25 2.25 $47.08
12 36 244.76 $244.76 1.25 1.25 2.25 2.25 $76.63

60530.61 445.69 1863 36 100 27142.68
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RFI# 2Project Name: Mock Hospital

Date: April 6, 2009

Date required by: April 15, 2009

Description: KV8400 vs. Accurride 3832

Specs: 06402 Para. 2.4.g

Drawing: 1-5-10/A115

Cost Variation: None

Schedule Variation: None

Reason:  Request for Substitution.

Requested

Request to change drawer slides from KV8400 to Accurride 3832.

Proposed

Response

Accepted

Submitted by: Doug Baxter Responded by:

7/13/2009 12:13:47 AM Page 1 of 1
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6

Mock Hospital July,25 2009

Furnish and Install: 06402 Architectural Wood

7/1/2008
Architect Group 2009-46

150,000.00

17,000.00

167,000.00

117,939.00 Florida

Collier
10.00

11,793.89
0.00

0.00

11,794.00

106,145.00

106,145.00

0.00

60,855.00

7,000.00 0.00

10,000.00 0.00

17,000.00 0.00

17,000.00
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Prime Estimating

6

July,25 2009

July,25 2009

2009-46

1 Bond 1,500.00 1,500.00 .00 .00 1,500.00 100.00 .00 150.00

2 Shop Drwgs 7,500.00 7,500.00 .00 .00 7,500.00 100.00 .00 750.00

3 Mobilization 7,500.00 7,500.00 .00 .00 7,500.00 100.00 .00 750.00

4 Proj Mgr 7,500.00 7,500.00 .00 .00 7,500.00 100.00 .00 750.00

5 Level 1 NStn Mat 59,977.00 59,977.00 .00 .00 59,977.00 100.00 .00 5,997.70

6 Site 8,393.00 4,196.50 .00 .00 4,196.50 50.00 4,196.50 419.65

7 Level 1 Utility Areas Mat 5,914.00 2,957.00 .00 .00 2,957.00 50.00 2,957.00 295.70

8 Site 3,874.00 387.40 .00 .00 387.40 10.00 3,486.60 38.74

9 Level1 Exam Room Mat 38,990.00 19,495.00 .00 .00 19,495.00 50.00 19,495.00 1,949.50

10 Site 8,852.00 4,426.00 .00 .00 4,426.00 50.00 4,426.00 442.60

11 CO #1 5,000.00 500.00 .00 .00 500.00 10.00 4,500.00 50.00

12 CO #2 2,000.00 2,000.00 .00 .00 2,000.00 100.00 .00 200.00

13 CO #3 10,000.00 .00 .00 .00 .00 .00 10,000.00 .00

167,000.00 117,939.00 0.00 0.00 117,939.00 49,061.00 11,794.00
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